DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 00C538 REVI SI ON NO :
CONTRACT NO: 006075 REGION NO : 3
VERSI ON NO : 5 WORK ORDER# : XL0977
HWY : SR 105

TITLE : SR 105

ELK RI VER BRI DGE 105/ 104
BRI DGE DECK REHABI LI TATI ON

* * * Bl D CHECK REPORT

------- LOW BI DDER

CONCRETE BARRI ER, | NC.

* Kk *

2615 W CASINO RD SU TE 2G

DATE: 04/ 02/ 2001
TI ME: 07: 19

BI DS OPENED ON : Apr 4 2001

------- 2ND BIDDER -------

N. A. DEGERSTROM | NC.
3303 N SULLI VAN RD

AWARDED ON : Apr 6 2001
------- 3RD BIDDER -------

MOWAT CONSTRUCTI ON COMPAN)Y
20210 142ND AVE NE

000538 99216- 1676 PO BOX 1330
PROJECT . BH0105(014) EVERETT WA 982042109 SPOKANE WA 992100426 WOODI NVI LLE WA 98072133(
COUNTY(S) : GRAYS HARBOR CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 15.37% -13.47% 44,21 %
69, 344. 00 80, 000. 00 10, 656 60, 000. 00 -9, 344 100, 000. 00 30, 656
2 REMOVI NG ASPHALT CONC. CURB
3825. 0000 L.F. 2.0000 2.0000 0.00% 1. 5000 -25.00% 1. 0000 -50.00%
7, 650. 00 7, 650. 00 0 5,737.50 -1,913 3, 825. 00 -3,825
3 REMOVI NG GUARDRAI L
300. 0000 L.F. 2.5000 3. 0000 20. 00% 2.1000 -16.00% 6. 0000 140. 00 %
750. 00 900. 00 150 630. 00 -120 1, 800. 00 1, 050
4 REMOVI NG GUARDRAI L ANCHOR
4. 0000 EACH 175. 0000 200. 0000 14.29% 120. 0000 -31.43% 700. 0000 300. 00 %
700. 00 800. 00 100 480. 00 -220 2, 800. 00 2,100
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 100. 00% 50. 00 % 100. 00 %
500. 00 1, 000. 00 500 750. 00 250 1, 000. 00 500
GRADI NG
6 SELECT BORROW I NCL. HAUL
225. 0000 TON 20. 0000 20. 0000 0.00% 20. 0000 0.00% 40. 0000 100. 00 %
4,500. 00 4,500. 00 0 4,500. 00 0 9, 000. 00 4,500
STRUCTURE
7 MODI FI ED CONC. OVERLAY
5670. 0000 C.F. 20. 0000 6. 0000 -70.00% 23. 5000 17.50 % 25. 0000 25. 00 %
113, 400. 00 34, 020. 00 -79, 380 133, 245. 00 19, 845 141, 750. 00 28, 350
8 FI NI SHI NG AND CURI NG MODI FI ED CONC. OVERLAY
3780. 0000 S.Y. 30. 0000 45. 0000 50. 00% 30. 0000 0.00% 35. 0000 16.67 %
113, 400. 00 170, 100. 00 56, 700 113, 400. 00 0 132, 300. 00 18, 900
9 EXPANSI ON JO NT MODI FI CATI ON
L.S. -16.67% -16.67% 0.00%
30, 000. 00 25, 000. 00 -5, 000 25, 000. 00 -5, 000 30, 000. 00 0
10 SCARI FYI NG CONC. SURFACE
3780. 0000 S.Y. 10. 0000 10. 0000 0.00% 9. 0000 -10.00% 25. 0000 150. 00 %
37, 800. 00 37, 800. 00 0 34, 020. 00 -3,780 94, 500. 00 56, 700



DOT_RGGBO1

* ok * * Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 02/ 2001

Bl D CHECK REPORT TI VE: 07: 19
PS&E JOB NO: 00C538 REVI SI ON NO : BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006075 REGION NO : 3 AWARDED ON : Apr 6 2001
VERSION NO : 5 WORK ORDER# : XL0977
HY CSR 105 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EEKlgISVER BRI DCE 105/ 104 CONCRETE BARRI ER, | NC. N. A, DEGERSTROM | NC. MOWAT CONSTRUCTI ON COMPANY
BRI DGE DECK REHABI LI TATI ON 2615 W CASINO RD SUITE 2G 3303 N SULLI VAN RD 20210 142ND AVE NE
000538 99216- 1676 PO BOX 1330
PROJECT . BH0105(014) EVERETT WA 982042109 SPOKANE WA 992100426 WOODI NVI LLE WA 98072133(
COUNTY(S) : GRAYS HARBOR CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
11 FURTHER DECK PREPARATI ON
EST. 0. 00% 0.00% 0.00%
100, 000. 00 100, 000. 00 100, 000. 00 100, 000. 00
LI QUI D ASPHALT
12 ASPHALT FOR TACK COAT
8. 0000 TON 350. 0000 500. 0000 42.86% 500. 0000 42.86 % 300. 0000 -14.29%
2, 800. 00 4, 000. 00 1, 200 4, 000. 00 1, 200 2, 400. 00 - 400
13 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00% 0.00%
1, 300. 00 1, 300. 00 1, 300. 00 1, 300. 00
ASPHALT CONCRETE PAVEMENT
14 PLANI NG BI TUM NOUS PAVEMENT
600. 0000 S.Y. 6. 5000 2.0000 -69.23% 4. 0000 -38.46% 7.0000 7.69%
3, 900. 00 1, 200. 00 -2,700 2, 400. 00 -1, 500 4, 200. 00 300
15 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
700. 0000 TON 50. 0000 57.0000 14. 00% 55. 0000 10. 00 % 60. 0000 20.00 %
35, 000. 00 39, 900. 00 4,900 38, 500. 00 3, 500 42,000. 00 7,000
16 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
1550. 0000 TON 50. 0000 49. 0000 -2.00% 48. 0000 -4.00% 50. 0000 0.00%
77, 500. 00 75, 950. 00 -1, 550 74, 400. 00 -3,100 77, 500. 00 0
17 DELETED | TEM
0. 0100 EACH 0. 0010 0. 0000 0.00% 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0 0. 00 0
18 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
500. 00 500. 00 500. 00 500. 00
EROSI ON CONTROL AND PLANTI NG
19 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
TRAFFI C
20 EXTRUDED CURB
3825. 0000 L.F. 2.0000 3. 5000 75. 00% 3. 2000 60. 00 % 3. 5000 75. 00 %
7, 650. 00 13, 387.50 5,738 12, 240. 00 4,590 13, 387.50 5,738



DOT_RGGBO1

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 04/ 02/ 2001

Bl D CHECK REPORT * * = TI VE: 07: 19
PS&E JOB NO: 00C538 REVI SI ON NO : BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006075 REGION NO : 3 AWARDED ON : Apr 6 2001
VERSION NO : 5 WORK ORDER# : XL0977
HY CSR 105 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : EEKlgISVER BRI DCE 105/ 104 CONCRETE BARRI ER, | NC. N. A, DEGERSTROM | NC. MOWAT CONSTRUCTI ON COMPANY
BRI DGE DECK REHABI LI TATI ON 2615 W CASINO RD SUITE 2G 3303 N SULLI VAN RD 20210 142ND AVE NE
000538 99216- 1676 PO BOX 1330
PROJECT . BH0105(014) EVERETT WA 982042109 SPOKANE WA 992100426 WOODI NVI LLE WA 98072133(
COUNTY(S) : GRAYS HARBOR CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 BEAM GUARDRAI L TYPE 1
300. 0000 L.F. 12.5000 20. 0000 60. 00% 12. 1000 -3.20% 20. 0000 60. 00 %
3, 750. 00 6, 000. 00 2, 250 3, 630. 00 -120 6, 000. 00 2,250
22 BEAM GUARDRAI L TYPE THRI E BEAM
2650. 0000 L.F. 35. 0000 38. 0000 8.57% 37. 6000 7.43% 35. 0000 0.00%
92, 750. 00 100, 700. 00 7, 950 99, 640. 00 6, 890 92, 750. 00 0
23 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2.0000 EACH 1, 500. 0000 2, 000. 0000 33.33% 1, 200. 0000 -20.00% 1, 000. 0000 -33.33%
3, 000. 00 4, 000. 00 1, 000 2, 400. 00 -600 2, 000. 00 -1, 000
24 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
2.0000 EACH 1, 500. 0000 2, 000. 0000 33.33% 1, 200. 0000 -20.00% 1, 000. 0000 -33.33%
3, 000. 00 4, 000. 00 1, 000 2, 400. 00 -600 2, 000. 00 -1, 000
25 BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 2, 000. 0000 2, 000. 0000 0. 00% 1, 800. 0000 -10.00% 2, 000. 0000 0.00%
8, 000. 00 8, 000. 00 0 7, 200. 00 -800 8, 000. 00 0
26 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
3525. 0000 L.F. 7.0000 8. 0000 14.29% 8. 1500 16.43% 8. 0000 14.29%
24, 675. 00 28, 200. 00 3,525 28,728.75 4, 054 28, 200. 00 3,525
27 TEMPORARY CONC. BARRI ER
1435. 0000 L.F. 10. 0000 24. 0000 140. 00% 11. 5000 15. 00 % 20. 0000 100. 00 %
14, 350. 00 34, 440. 00 20, 090 16, 502. 50 2,153 28, 700. 00 14, 350
28  RESETTI NG CONCRETE BARRI ER
1435. 0000 L.F. 4. 0000 1. 0000 -75.00% 2. 4500 -38.75% 6. 0000 50. 00 %
5, 740. 00 1, 435. 00 -4, 305 3,515.75 -2,224 8, 610. 00 2,870
29 FLEXI BLE GUI DE POST
35. 0000 EACH 25. 0000 20. 0000 -20.00% 20. 1000 -19.60% 25. 0000 0.00%
875. 00 700. 00 -175 703. 50 -172 875. 00 0
30 PAINT LINE
13000. 0000 L.F. 0. 2000 0. 2000 0. 00% 0.1300 -35.00% 0. 2500 25. 00 %
2, 600. 00 2, 600. 00 0 1, 690. 00 -910 3, 250. 00 650
31 PLASTIC STOP LI NE
40. 0000 L.F. 5. 0000 15. 0000 200. 00% 15. 0000 200. 00 % 20. 0000 300. 00 %
200. 00 600. 00 400 600. 00 400 800. 00 600



DOT_RGGBO1
PS&E JOB NO: 00C538 REVI SI ON NO :
CONTRACT NO: 006075 REG ON NO

VERSI ON NO : 5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

: 3
WORK ORDER# : XL0977

------- LOW BI DDER

* Kk *

DATE: 04/ 02/ 2001
TI ME: 07: 19

BI DS OPENED ON : Apr 4 2001

------- 2ND BIDDER -------

AWARDED ON : Apr 6 2001

------- 3RD BIDDER -------

HWY : SR 105
TITLE : EEKlgISVER BRI DCE 105/ 104 CONCRETE BARRI ER, | NC. N. A, DEGERSTROM | NC. MOWAT CONSTRUCTI ON COMPANY
BRI DGE DECK REHABI LI TATI ON 2615 W CASINO RD SUITE 2G 3303 N SULLI VAN RD 20210 142ND AVE NE
000538 99216- 1676 PO BOX 1330
PROJECT . BH0105(014) EVERETT WA 982042109 SPOKANE WA 992100426 WOODI NVI LLE WA 98072133(
COUNTY(S) : GRAYS HARBOR CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 PLASTI C DRAI NAGE MARKI NG
5. 0000 EACH 20. 0000 25. 0000 25.00% 14. 0000 -30.00% 35. 0000 75. 00 %
100. 00 125. 00 25 70. 00 -30 175. 00 75
33 RAI SED PAVEMENT MARKER TYPE 2
1. 0000 HUND 500. 0000 500. 0000 0.00% 500. 0000 0.00% 600. 0000 20.00 %
500. 00 500. 00 0 500. 00 0 600. 00 100
34 TEMPORARY PAVEMENT MARKI NG
11000. 0000 L.F. 0. 3000 0.3100 3.33% 0. 0600 -80.00% 0. 1000 -66.67%
3, 300. 00 3, 410. 00 110 660. 00 -2, 640 1, 100. 00 -2,200
35 PERMANENT SI GNI NG
L.S. 0. 00% 50. 00 % 50. 00 %
1, 000. 00 1, 000. 00 0 1, 500. 00 500 1, 500. 00 500
36 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -50. 00% 10. 00 % 400. 00 %
3, 000. 00 1, 500. 00 -1, 500 3, 300. 00 300 15, 000. 00 12, 000
37 TRAFFI C CONTROL LABOR
1500. 0000 HR 35. 0000 26. 0000 -25.71% 39. 7500 13.57% 50. 0000 42.86%
52, 500. 00 39, 000. 00 -13, 500 59, 625. 00 7,125 75, 000. 00 22,500
38 TRAFFI C CONTROL SUPERVI SOR
750. 0000 HR 40. 0000 1. 0000 -97.50% 40. 5000 1.25% 40. 0000 0.00%
30, 000. 00 750. 00 - 29, 250 30, 375. 00 375 30, 000. 00 0
39 CONSTRUCTI ON SI GNS CLASS A
210. 0000 S. F. 20. 0000 30. 0000 50. 00% 11. 0000 -45.00% 30. 0000 50. 00 %
4, 200. 00 6, 300. 00 2,100 2,310. 00 -1, 890 6, 300. 00 2,100
OTHER | TEMS
40 ADJUST CATCH BASI M
2.0000 EACH 250. 0000 500. 0000 100. 00% 350. 0000 40. 00 % 225. 0000 -10.00%
500. 00 1, 000. 00 500 700. 00 200 450. 00 -50
41 TRAI NI NG
300. 0000 HR 10. 0000 1. 0000 -90.00% 1. 0000 -90.00% 0. 5000 -95.00%
3, 000. 00 300. 00 -2,700 300. 00 -2,700 150. 00 -2,850
42 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
2, 500. 00 2, 500. 00 2, 500. 00 2, 500. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok

*

DATE: 04/ 02/ 2001

Bl D CHECK REPORT TI VE: 07: 19
PS&E JOB NO: 00C538 REVI SI ON NO : BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006075 REGION NO : 3 AWARDED ON : Apr 6 2001
VERSION NO : 5 WORK ORDER# : XL0977
HY CSR 105 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 105 CONCRETE BARRI ER, | NC. N. A, DEGERSTROM | NC. MOWAT CONSTRUCTI ON COMPANY
ELK RI VER BRI DGE 105/104 2615 W CASINO RD SUITE 2G 3303 N SULLI VAN RD 20210 142ND AVE NE
BRI DGE DECK REHABI LI TATI ON
000538 99216- 1676 PO BOX 1330
PROJECT . BH 0105(014) EVERETT WA 982042109 SPOKANE WA 992100426 WOODI NVI LLE WA 98072133(
COUNTY(S) : GRAYS HARBOR CONTRACTOR NUMBER : 100183 CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
43 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
100. 00 100. 00 100. 00 100. 00
44 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
45 SPILL PREVENTI ON PLAN
L.S. 25.00% 25.00 % -16.67%
1, 200. 00 1, 500. 00 300 1, 500. 00 300 1, 000. 00 -200
46  SPCC LEAD
48. 0000 HR 35. 0000 40. 0000 14.29% 34. 0000 -2.86% 30. 0000 -14.29%
1, 680. 00 1, 920. 00 240 1, 632. 00 -48 1, 440. 00 -240
47 MAI LBOX SUPPORT TYPE 1
1. 0000 EACH 200. 0000 250. 0000 25.00% 175. 0000 -12.50% 300. 0000 50. 00 %
200. 00 250. 00 50 175. 00 -25 300. 00 100
48  EROSI ON CONTROL LEAD
50. 0000 HR 36. 0000 35. 0000 -2.78% 34. 0000 -5.56 % 30. 0000 -16.67%
1, 800. 00 1, 750. 00 -50 1, 700. 00 -100 1, 500. 00 -300
49  WATER POLLUTI ON PREVENTI ON PLAN
L.S. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 0 1, 000. 00 0 1, 000. 00 0
CONTRACT TOTAL $877, 213. 00 $856, 586. 50 -2.35% $891, 059. 00 1.58% $1, 082, 561. 50 23.41%



